



National Transmission Corporation

August 9, 2019

SUPPLEMENTAL/BID BULLETIN

ADDENDUM NO. 2

SUBJECT : SUPPLY OF LABOR / SERVICES, MATERIALS AND EQUIPMENT FOR THE SCANNING / DIGITIZATION OF TRANSCO RECORDS

Reference No. PB190329-RM22/GSD-19-000096242

TO ALL CONCERNED:

Please be informed of the following amendments on the bidding Documents as a result of the inquiry sent thru e-mail by Ms. Bea Sta Ana of SVI Information Services Corporation on August 9, 2019.

ISSUES	AGREEMENTS
<p>1. Other concerns</p> <p>a. What is the turnaround time for Transco to do QA review and acceptance on a batch of output?</p> <p>b. What is the turnaround time for the contractor to correct defects found during the QA review?</p>	<p>➤ Maximum of five (5) days using the QA software to be provided by the contractor;</p> <p>➤ Within twenty-four (24) hours or earlier.</p>

All other questions raised are included in the Bid Bulletin No. 1. Please be guided accordingly.

ATTY. ERIC S. SARMIENTO

Chairperson

Bids and Awards Committee